ADDENDUM NO. 1

COUNTY OF KAUA'I DEPARTMENT OF WATER

PLANS, PROPOSAL, SPECIFICATIONS CONTRACT AND BOND FOR

JOB NO. 18-03, PLH-27 KŪHIŌ HIGHWAY (HARDY-OXFORD) 18" MAIN REPLACEMENT LĪHU'E, KAUA'I, HAWAI'I

NOTICE TO PROSPECTIVE PROPOSERS

This addendum is hereby made a part of the PLANS, PROPOSAL, SPECIFICATIONS, CONTRACT AND BOND for the subject project and it shall amend the said contract documents in the following respects:

Item 1

Pre-Bid Conference and Attendance Sheet.

End of Addendum No. 1

Please submit questions for this solicitation at www.publicpurchase.com.

Joseph E. "Joe" Tait Manager and Chief Engineer Chief Procurement Officer November 20, 2024

ACKNOWLEDGEMENT OF RECEIPT OF ADDENDUM NO. 1 Receipt Acknowledged: Organization Received by Date Title

(ADDENDUMS MUST BE ACKNOWLEDGED AND INCLUDED WITH OFFER)

PRE-BID CONFERENCE AGENDA November 20, 2024

<u>KŪHIŌ HIGHWAY (HARDY-OXFORD) 18-INCH MAIN REPLACEMENT</u> <u>Job No. 18-03 (PLH-27)</u>

- Introduction
 - KDOW Project Manager Scott Suga
- Optional site visit after pre-bid meeting
- Deadline for Questions/Comments/Material Substitutions December 13, 2024
- KDOW's Responses to Questions/Comments/Material Sub December 20, 2024
- Bid Opening January 24, 2025 at 2:00pm HST
- Bid Offer:
 - Base Bid
 - o Additive No. 1
 - o Additive No. 2
 - o Additive No. 3
- Information to Bidders
 - o Key Items in Scope of Work:
 - Installation of 6-, 16- and 18-inch diameter ductile iron water pipe and appurtenances
 - Installation of 2-inch diameter Schedule 80 PVC water pipe
 - Connections to existing water lines
 - Temporary water line and temporary service connections
 - Demolition and removal of existing water lines and appurtenances
 - Replacement of existing service laterals
 - Installation of new valves and fire hydrants
 - Paving
 - Traffic control
 - \circ Bid Bond 5% of the bid to be submitted with the bid
 - o Time of Completion 400 calendar days from Notice to Proceed
 - o Contract: Depending on contract award amount, contract may be multi-term
 - o Performance and Payment Bond Equal to contract price
 - Permits Contractor shall obtain all permits required for the project, Contractor required to pay for all charges and fees associated with these permits, including but not limited to any overtime inspection fees associated with these permits.
 - Liquidated Damages IFB Appendix C
 - \$1,000/calendar day in excess of contract completion date
- Questions?



Pre-Bid Meeting Sign In Sheet Project Name: Kūhiō Hwy (Hardy-Oxford) 18-Inch Main Replacement

Job No.: 18-03 (PLH-27) Date: November 20, 2024

| Mandatory | X Non-Mandatory |
|-----------|-----------------|
|-----------|-----------------|

| Name | Company | Email Address | Phone No. |
|----------------|------------|--|--------------------|
| Scott Suga | KDOW | ssuga@kauaiwater.org | 808-245-5411 |
| Jason Kagimoto | KDOW | jkagimoto@kauaiwater.org | 808-245-5417 |
| PalphCushnic | Cushnie | raphelushniccit | an 645-0955 |
| Katie Horgan | Earthworks | ralphe Cushniccile katie@earthworks pacit | ic. com 808-344-01 |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |