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PRE-BID CONFERENCE AGENDA 
August 14, 2024 

 
HANAPĒPĒ TOWN WELL MCC, CHLORINATION FACILITIES 

Job No. 23-08 (HE-03a) 
 
 

• Introduction 
o KDOW Project Manager – Scott Suga 

• Optional site visit after pre-bid meeting 
• Deadline for Questions/Comments/Material Substitutions – August 23, 2024 
• KDOW’s Responses to Questions/Comments/Material Sub – September 6, 2024 
• Bid Opening – September 27, 2024 at 2:00pm HST 
• Bid Offer: 

o Base Bid (Total Sum Offer, Items 1-6) 
• Information to Bidders 

o Key Items in Scope of Work: 
 Remove existing pump 
 Initial down-well video survey 
 Clean/development of the well 
 Post-development down-well video survey 
 If the well is determined to be suitable for water supply use after cleaning 

and surveying, hydraulic pump testing, which includes step drawdown test 
and 96-hour sustained test, shall be performed 

o Bid Bond – 5% of the bid to be submitted with the bid 
o Time of Completion – 200 calendar days from Notice to Proceed 
o Contract: Depending on contract award amount, contract may be multi-term 
o Performance and Payment Bond – Equal to contract price 
o Permits – Contractor shall obtain all permits required for the project, Contractor 

required to pay for all charges and fees associated with these permits, including 
but not limited to any overtime inspection fees associated with these permits. 

o Liquidated Damages – IFB Appendix C 
 $500/calendar day in excess of contract completion date 

• Questions? 
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