

ADDENDUM NO. 1

COUNTY OF KAUA'I
DEPARTMENT OF WATER

PLANS, PROPOSAL, SPECIFICATIONS
CONTRACT AND BOND
FOR

**JOB NO. 24-14,
LĪHU'E BASEYARD ELECTRICAL RELOCATION
KAUA'I, HAWAI'I**

NOTICE TO PROSPECTIVE PROPOSERS

This addendum is hereby made a part of the PLANS, PROPOSAL, SPECIFICATIONS, CONTRACT AND BOND for the subject project and it shall amend the said contract documents in the following respects:

Item 1

Pre-bid agenda and attendees.

End of Addendum No. 1

Please submit questions for this solicitation at www.publicpurchase.com.



Joseph E. "Joe" Tait
Manager and Chief Engineer
Chief Procurement Officer
December 18, 2024

ACKNOWLEDGEMENT OF RECEIPT OF ADDENDUM NO. 1

Receipt Acknowledged:

Organization

Received by

Date

Title

(ADDENDUMS MUST BE ACKNOWLEDGED AND INCLUDED WITH OFFER)

PRE-BID CONFERENCE AGENDA
December 17, 2024

LĪHU'E BASEYARD ELECTRICAL RELOCATION
Job No. 24-14

- Introduction
 - KDOW Project Manager – Scott Suga
- Optional site visit after pre-bid meeting
- Communication and solicitation documents via Public Purchase
- Deadline for Questions/Comments/Material Substitutions – January 10, 2025
- KDOW's Responses to Questions/Comments/Material Sub – January 17, 2025
- Bid Opening – February 7, 2025 at 2:00pm HST
- Bid Offer:
 - Base Bid
- Information to Bidders
 - Key Items in Scope of Work:
 - Relocate existing electrical feeder from the Former Administration Building to the Operations Building
 - Construct new electrical ductline from the existing service switchboard to the new electrical feeder
 - Replace the existing electrical manual transfer switch with an automatic transfer switch (ATS) at the Microlab Building
 - Bid Bond – 5% of the bid to be submitted with the bid
 - Time of Completion – 180 calendar days from the Notice to Proceed
 - Performance and Payment Bond – Equal to contract price
 - Permits – Contractor shall obtain all permits required for the project, Contractor required to pay for all charges and fees associated with these permits, including but not limited to an electrical permit from the County of Kaua'i, Department of Public Works, Building Division.
 - Liquidated Damages – IFB Appendix C
 - \$500/calendar day in excess of contract completion date
- Questions?

