

# ADDENDUM NO. 1

COUNTY OF KAUA'I  
DEPARTMENT OF WATER

PLANS, PROPOSAL, SPECIFICATIONS  
CONTRACT AND BOND  
FOR

**JOB NO. 23-05, H-05  
WEKE, ANAE, MAHIMAHI AND HE'E ROADS  
6" AND 8" MAIN REPLACEMENT  
HANALEI, KAUA'I, HAWAII**

## NOTICE TO PROSPECTIVE PROPOSERS

This addendum is hereby made a part of the PLANS, PROPOSAL, SPECIFICATIONS, CONTRACT AND BOND for the subject project and it shall amend the said contract documents in the following respects:

### Item 1

Pre-Bid Conference Agenda and Attendance Sheet.

### End of Addendum No. 1

If there are any questions, please contact Jason Kagimoto at (808) 245-5417 or email at [jkagimoto@kauaiwater.org](mailto:jkagimoto@kauaiwater.org).



Joseph E. "Joe" Tait  
Manager and Chief Engineer  
January 24, 2024

## ACKNOWLEDGEMENT OF RECEIPT OF ADDENDUM NO. 1

Receipt Acknowledged:

\_\_\_\_\_  
Organization

\_\_\_\_\_  
Received by

\_\_\_\_\_  
Date

\_\_\_\_\_  
Title

(Please email your signed acknowledgement to [cerorita@kauaiwater.org](mailto:cerorita@kauaiwater.org).)

PRE-BID CONFERENCE AGENDA  
January 24, 2023

WEKE, ANAE, MAHIMAHI AND HEE ROADS 6" AND 8" MAIN REPLACEMENT  
Job No. 23-05 (H-05)

- Introduction
  - KDOW Project Manager – Scott Suga
- Optional site visit after pre-bid meeting
- Deadline for Questions/Comments/Material Substitutions – February 7, 2024
- KDOW's Responses to Questions/Comments/Material Sub – February 23, 2024
- Bid Opening – March 22, 2024
- Bid Offer:
  - Base Bid
- Information to Bidders
  - Key Items in Scope of Work:
    - Installation of approximately:
      - 425 lf of 12-inch C-900 PVC pipe
      - 2,315 lf of 8-inch C-900 PVC pipe
      - 30 lf of 6-inch C-900 PVC pipe
      - 305 lf of 2 ½-inch Schedule 40 PVC pipe
      - 30 lf of 8-inch DI pipe
    - Relocating existing laterals and meter boxes
    - Installation of new valves and fire hydrants
    - Archaeological monitoring
    - Paving
    - Traffic control
  - Bid Bond – 5% of the bid to be submitted with the bid
  - Time of Completion – 800 calendar days from Notice to Proceed
  - Contract: Depending on contract award amount, contract may be multi-term
  - Performance and Payment Bond – Equal to contract price
  - Permits – Contractor shall obtain all permits required for the project, Contractor required to pay for all charges and fees associated with these permits, including but not limited to any overtime inspection fees associated with these permits.
  - Liquidated Damages – IFB Appendix C
    - \$1,000/calendar day in excess of contract completion date
- Questions?

